93 Biccard Street,
Polokwane
Limpopo Province
South Africa

Suite No: 21
Private Bag x9716
Polokwane
0699

Suite 36
Private bag X 632
Musina
0900

+27 15 493 1950
info@mmsez.co.za
www.mmsez.co.za

Extension of Closing date of the below listed Tenders:

Serial Number	Tender number	Description	Date advertised	Briefing date	Closing date
01	MMSEZ/INF/2026/07/01	APPOINTMENT OF A PANEL OF PROFESSIONAL ARCHITECTURAL SERVICE PROVIDERS FOR A PERIOD OF 36 MONTHS	30 July 2026	N/A	14th September 2026
02	MMSEZ/INF/2026/07/17	PROVISION OF COMPLETE ELECTRICAL ENGINEERING PROFESSIONAL SERVICES FOR THE INTERNAL ELECTRICAL RETICULATION FOR THE MMSEZ NORTH SITE PHASE 1F	30 July 2026	11 August 2026	14th September 2026
03	MMSEZ/INF/2026/07/18	APPOINTMENT OF A PROFESSIONAL ELECTRICAL ENGINEERING SERVICE PROVIDER TO COMPILE DETAILED ELECTRICITY AND ICT SCHEME REPORT FOR THE MMSEZ NORTH SITE	30 July 2026	11 August 2026	14th September 2026
04	MMSEZ/INF/2026/19	PROVISION OF COMPLETE ELECTRICAL/ELECTRONICS ENGINEERING PROFESSIONAL SERVICES FOR THE DEVELOPMENT OF THE INFORMATION, COMMUNICATION AND TECHNOLOGY(ICT) INFRASTRUCTURE FOR THE MMSEZ NORTH SITE PHASE 1I	30 July 2026	11 August 2026	14th September 2026

93 Biccard Street,
Polokwane
Limpopo Province
South Africa

Suite No: 21
Private Bag x9716
Polokwane
0699

Suite 36
Private bag X 632
Musina
0900

+27 15 493 1950
info@mmsez.co.za
www.mmsez.co.za

05	MMSEZ/INF/2026/07/20	APPOINTMENT OF A CIVIL ENGINEERING PROFESSIONAL SERVICE PROVIDER TO CONDUCT AND COMPLETE THE TRAFFIC IMPACT ASSESSMENT, ROAD MASTERPLAN, STORMWATER MASTERPLAN, AND THE PROVISION OF FULL SERVICES FOR THE DEVELOPMENT OF INTERNAL ROADS AND STORMWATER INFRASTRUCTURE FOR THE MMSEZ NORTH SITE PHASE 1H	30 July 2026	11 August 2026	14th September 2026
06	MMSEZ/INF/2026/07/15	APPOINTMENT OF A PANEL OF PROFESSIONAL CIVIL AND STRUCTURAL ENGINNERING SERVICE PROVIDERS FOR A PERIOD OF 36 MONTHS	30 July 2026	N/A	14th September 2026
07	MMSEZ/INF/2026/07/16	APPOINTMENT OF A PANEL OF PROFESSIONAL ELECTRICAL ENGINNERING SERVICE PROVIDERS FOR A PERIOD OF 36 MONTHS	30 July 2026	N/A	14th September 2026
08	MMSEZ/INF/2026/07/08	APPOINTMENT OF A PROFESSIONAL ENGINEERING SERVICE PROVIDER TO UPDATE THE OVERALL MASTERPLAN FOR THE MMSEZ NORTH SITE	31 July 2026	13 August 2026	15th September 2026
09	MMSEZ/INF/2026/07/09	APPOINTMENT OF A PANEL OF PROFESSIONAL MECHANICAL ENGINNERING SERVICE PROVIDERS FOR A PERIOD OF 36 MONTHS	31 July 2026	N/A	15th September 2026
10	MMSEZ/INF/2026/07/10	APPOINTMENT OF A PANEL OF PROFESSIONAL QUANTITY SURVEYING SERVICE PROVIDERS FOR A PERIOD OF 36 MONTHS	31 July 2026	N/A	15th September 2026
11	MMSEZ/2026/07/11	APPOINTMENT OF A PROFESSIONAL CIVIL	31 July 2026	13 August 2026	15th September 2026

93 Biccard Street,
Polokwane
Limpopo Province
South Africa

Suite No: 21
Private Bag x9716
Polokwane
0699

Suite 36
Private bag X 632
Musina
0900

+27 15 493 1950
info@mmsez.co.za
www.mmsez.co.za

		ENGINEERING SERVICE PROVIDER TO CONDUCT SCOPING, FEASIBILITY AND MASTERPLAN FOR THE RAILWAY NETWORK INFRASTRUCTURE IN THE MMSEZ NORTH SITE			
12	MMSEZ/INF/2026/07/13	PROVISION OF COMPLETE CIVIL ENGINEERING PROFESSIONAL SERVICES FOR THE WASTE MANAGEMENT INFRASTRUCTURE FOR THE MMSEZ NORTH SITE PHASE 1G	31 July 2026	13 August 2026	15th September 2026
13	MMSE/INF/2026/07/12	PROVISION OF COMPLETE CIVIL ENGINEERING PROFESSIONAL SERVICES FOR THE INTERNAL WATER RETICULATION FOR THE MMSEZ NORTH SITE PHASE 1E	31 July 2026	13 August 2026	15th September 2026
14	MMSEZ/INF/2026/07/14	APPOINTMENT OF A PROFESSIONAL CIVIL ENGINEERING SERVICE PROVIDER TO COMPILE DETAILED WATER SCHEME REPORT FOR THE MMSEZ NORTH SITE	31 July 2026	13 August 2026	15th September 2026